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J3 Bolling AFB Wastewater System

J3.1 Bolling AFB Overview

Bolling AFB occupies 607 acres of land in southeast Washington, D.C. at the confluence of
the Potomac and Anacostia Rivers. The Base is contiguous with the South Capital
Street/1-295 corridor along its eastern boundary and has approximately one and one half
miles of Potomac River shoreline to the west. To the south is the Naval Research Laboratory
and on the north is Naval Station Washington, Anacostia (NSWA).

On the base are 61 major operational buildings and 1385 units of military family housing.

The host organization at Bolling AFB is the 11th Wing. The Wing supports Air Force
members in the Pentagon, to include the Secretary of the Air Force, the Chief of Staff, and all
of the Air Force’s senior leadership in the D.C. area. Also supported are some 40,000
personnel in over 80 countries who are not assigned to a MAJCOM. Finally, base level
support is provided at Bolling AFB to Air Force and other services personnel, their family
members, and retirees.

The Wing’s support responsibilities are accomplished by the Wing Commander’s staff and
four Groups: The 11t Support Group, 11t Logistics Group, 11th Medical Group, and the 11t
Operations Group. Unique in the Air Force, the Operations Group consists of the USAF
Band, USAF Honor Guard, Arlington National Cemetery Chaplains, and the Ceremonies
and Protocol Flight.

J3.2 Wastewater System Description

J3.2.1 Wastewater System Fixed Equipment Inventory

The Bolling wastewater system consists of all appurtenances physically connected to the
collection system from the point of demarcation defined by the real estate instruments to
point in which the collection system exits the base (Section B). The system may include, but
is not limited to, pipelines, manholes, lift stations, valves, controls, treatment plants, meters,
etc. The following description and inventory is included to provide the Contractor a general
understanding of the size and configuration of the distribution system. The Government
makes no representation that the inventory is accurate. The Contractor shall base the
proposal on site inspections, information in the technical library, other pertinent
information, and to a lesser degree the following description and inventory. Under no
circumstances shall the Contractor be entitled to any service cost adjustments based on the
accuracy of the following description and inventory.

J3.2.1.1Description

The District of Columbia Water and Sewer Authority (WASA) provides wastewater
treatment for Bolling AFB. They own collection trunklines that run the length of Bolling
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AFB. Bolling AFB collection mains discharge directly into these 8-foot by 10-foot
wastewater trunklines, and those trunklines carry the wastewater a short distance south of
Bolling AFB to Blue Plains wastewater treatment plant. Wastewater is not directly metered.
Current billing from WASA is based upon potable water consumption.

The wastewater network is comprised of approximately 96,335 linear feet of sewer pipe, two
lift stations, and 349 manholes. The system ranges in age from 60 years old to recently
installed. Bolling AFB has no wastewater treatment facilities. All wastewater is delivered to
WASA via their trunklines that run through Bolling AFB.

J3.2.1.2Inventory

Table 1 provides a general listing of the major wastewater system fixed assets for the
Bolling AFB wastewater system included in the purchase. The system will be sold in a “as
is, where is” condition without any warrant, representation, or obligation on the part of the
Government to many any alterations, repairs, or improvements. All ancillary equipment
attached to and necessary for operating the system, though not specifically mentioned here-
in, is considered part of the purchased utility.

TABLE 1
Fixed Inventory
Wastewater Utility System Bolling AFB

Item Size Quantity Unit Approximate Year
of Construction

ACP Pipe 6inch 5,877 LF 1975
ACP Pipe 8inch 38,370 LF 1975
ACP Pipe 10 inch 1,324 LF 1975
ACP Pipe 12inch 3,843 LF 1975
ACP Pipe 15inch 1,265 LF 1975
Cast Iron Pipe (slip lined) 4 inch 483 LF 1995
Cast Iron Pipe (slip lined) 8inch 160 LF 1995
Cast Iron Pipe 6 inch 105 LF 1940
Cast Iron Pipe 8inch 1,155 LF 1940
Cast Iron Pipe 10 inch 192 LF 1940

PVC Pipe 4 inch 13,001 LF 1975 -1995
PVC Pipe 6 inch 70 LF 1975 -1995
PVC Pipe 8inch 6,145 LF 1975 -1995
Vitrified Clay Pipe 6 inch 10,466 LF 1970
Vitrified Clay Pipe 8inch 12,035 LF 1970
Vitrified Clay Pipe 12 inch 263 LF 1970

Vitrified Clay Pipe 15inch 792 LF 1970
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Item Size Quantity Unit Approximate Year
of Construction
Vitrified Clay Pipe 16 inch 715 LF 1970
Steel Pipe 6inch 74 LF 1940
Standard Sanitary Sewer Manhole, 12 ft deep 5ft. I.D. 116 EA 1940 — 1995
Standard Sanitary Sewer Manhole, 12 ft deep 41tl. D. 233 EA 1940 — 1995
Wastewater Lift/Pump Station at building 6000 3315 gpm 4 Pumps One 1993
(total for all Station
four pumps) 2-15HP,
1500 gpm
each,1-5
HP, 350
gpm, and
one 1/3 HP,
15 gpm
sump pump
Wastewater Lift/Pump Station at the Marina 1490 gpm 3 pumps—  One 1997
(total for 2-10HP, Station
three 725 gpm
pumps) each, -1
1/3HP, 40
gpm sump
pump
Wastewater Lift/Pump Station at the Post Office 300 gpm | pump -5 One 1995
HP, 300  Station
gpm, 4"
discharge
RPIE Emergency Generators for Sewage None
Equipment
Wastewater Treatment Facility None
ACP = Asbestos Concrete Pipe
PVC = Polyvinyl Chloride
LF = Linear Feet
EA = Each
J3.2.2 Wastewater System Non-Fixed Equipment and Specialized Tools

Inventory

Table 2 lists the other ancillary equipment (spare parts) and Table 3 lists specialized
vehicles and tools included in the purchase. Offerors shall field verify all equipment and
tools prior to submitting his bid. Offerors shall make his own determination of the
adequacy of all equipment and tools. The successful Contractor shall provide any and all
equipment and tools, whether included in the purchase or not, to maintain a fully operating

system under the terms of this contract.

TABLE 2
Spare Parts
Wastewater System Bolling AFB

Qty Item Make/Model

Description

Remarks
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None

TABLE 3
Specialized Vehicles and Tools
Wastewater System Bolling AFB

Description Quantity Location Maker

None

J3.2.3 Wastewater Manuals, Drawings, and Records Inventory

Table 4 lists the manuals, drawings, and records that will be transferred with the system
(e.g. plant records, flow studies, pipe inspections, pipe capacity studies, etc.).

TABLE 4
Manuals and Records
Wastewater System Bolling AFB

Qty Item Description Remarks
1 Wastewater Collection Drawing G-1 of the Comprehensive Plan CADD Format
System Drawings
1 Infrastructure Master Copy of the chapter on the wastewater Hard Copy
Plan system, August 1998
1 Sanitary Sewer Main Project BXUR 92-1221, March 7, 1997 Hard Copy
Study

J3.3 Requirements and Standards

The service requirements and standards for the Bolling AFB wastewater collection system
are as defined in the Section C, Description/Specifications/Work Statement. The following
standards are specific to the Bolling AFB wastewater collection system and are in addition
to those found in Section C. If there is a conflict between standards described below and
Section C, the standards listed below take precedence over those found in Section C.

J3.4 Current Service Arrangement

WASA provides wastewater treatment for Bolling AFB. As required by this contract, the
Contractor shall demonstrate the ability to meet and shall establish the requirements to

provide wastewater service to Bolling AFB. Potable water consumption during Fiscal Year
1998 was approximately 34,000,000 CF.

J34
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J3.5 Secondary Metering

New Secondary Meters
Wastewater System Bolling AFB

Meter Location Meter Description
Wastewater Lift/Pump Station at building 6000 Electric Meter - KWH
Wastewater Lift/Pump Station at the Marina Electric Meter - KWH
Wastewater Lift/Pump Station at the Post Office Electric Meter - KWH

There are currently no requirements for secondary metering of wastewater included in this

contract. Any future wastewater secondary metering requested by the Government will be
IAW paragraph C.3, Future Secondary Meters.

J3.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1.

Invoice (IAW paragraph G.2). The Contractor’s monthly invoice shall be presented in a
format proposed by the Contractor and accepted by the Contracting Officer. Invoices
shall be submitted by the 25t of each month for the previous month. Invoices shall be
submitted to:

Name: Financial Management Section Chief, 11CES/CERF
Address: 370 Brookley Avenue, Washington DC 20332-5000
Phone number: 202-404-6516

Outage Report. The Contractor’s monthly outage report (blockage and overflow
information) will be prepared in the format proposed by the Contractor and accepted by
the Contracting Officer. Outage reports shall be submitted by the 25t of each month for
the previous month. Outage reports shall be submitted to:

Name: Maintenance Engineering Section Chief, 11CES/CEOE
Address: 370 Brookley Avenue, Washington DC 20332-5000
Phone number: 202-404-8204

Infiltration and Inflow Report. If required by paragraph C.3, the Contractor shall
submit a Infiltration and Inflow report in a format proposed by the Contractor and
accepted by the Contracting Officer. System efficiency reports shall be submitted by the
25t of each month for the previous month. System efficiency reports shall be submitted
to:
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Name: Maintenance Engineering Section Chief, 11CES/CEOE
Address: 370 Brookley Avenue, Washington DC 20332-5000
Phone number: 202-404-8204
J3.7 Infiltration and Inflow (I&I) Projects
IAW paragraph C.3, Utility Service Requirement, no projects have been implemented by

the Government for managing and monitoring 1&1.

J3.8 Service Area

IAW paragraph C.4, Service Area, the service area is defined as all areas within the Bolling
AFB boundaries plus the sewer lift station and its associated piping servicing building 6000,
Defense Intelligence Agency which extends onto Naval Station Washington, Anacostia.

J3.9 Off-Installation Sites

No off-installation sites are included in the sale of the Bolling AFB wastewater collection
system.

J3.10 Specific Transition Requirements

IAW Paragraph C.13, Transition Plan, Table 5 lists service connections and disconnections
required upon transfer.

TABLE 5
Service Connections and Disconnections
Wastewater System Bolling AFB

Location Description

None

J3.11 Government Recognized System Deficiencies

Table 6 provides a listing of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies
associated with the Bolling AFB wastewater system. If the utility system is sold, the
Government will not accomplish these planned improvements. The Contractor shall make a
determination as to its actual need to accomplish and the timing of any and all such planned
improvements. Capital upgrade projects shall be proposed through the Capital Upgrades
and Renewal and Replacement Plan process and will be recovered through Schedule L-3.
Renewal and Replacement projects will be recovered through Sub-CLIN AB.



BOLLING AFB UTILITY SYSTEM PRIVATIZATION SP0600-00-R-0048

TABLE 6
System Improvement Projects
Wastewater System Bolling AFB

Project Location Project Description

None

Note: refer to the Bolling AFB Infrastructure Master Plan dated August 1998, for

information on current condition and problem areas of the system that the new owner may
choose to repair or replace.



